

New River Inlet Channel Realignment Beach Restoration
 Bid Tabulation Sheet
 September 6, 2012

Contractor Name	Item 1	Item 2	Item 3	Item 4	TOTAL BASE BID	Optional Bid Items		
						Item 5	Item 6a	Item 6b
Great Lakes	\$2,940,000	\$65,000	\$ 8.95 /cy	\$55,000	\$8,403,150	\$ 1.25 /L.F.	\$ 25.00 /cy	\$ 25.00 /cy
			\$5,343,150			\$11,875	\$37,500	\$37,500
Marinex	\$1,815,000	\$10,000	\$ 6.28 /cy	\$40,000	\$5,614,160	\$ 5.00 /L.F.	\$ 25.00 /cy	\$ 45.00 /cy
			\$3,749,160			\$47,500	\$37,500	\$67,500
Norfolk	\$2,820,000	\$50,000	\$ 13.00 /cy	\$50,000	\$10,681,000	\$ 4.00 /L.F.	\$ 80.00 /cy	\$ 60.00 /cy
			\$7,761,000			\$38,000	\$120,000	\$90,000
Weeks	\$3,150,000	\$75,000	\$ 7.35 /cy	\$75,000	\$7,687,950	\$ 3.00 /L.F.	\$ 50.00 /cy	\$ 57.35 /cy
			\$4,387,950			\$28,500	\$75,000	\$86,025

- Item Number 1 Mobilization & Demobilization (1 job*)
- Item Number 2 Performance and Paymnet Bond (1 job*)
- Item Number 3 Channel Realignment & Hydraulic Beach Fill (597,000 cubic yards*)
- Item Number 4 Compliance Surveys in New River Inlet (1 job*)

Optional Bid Items

- Item Number 5 Optional Beach Tilling (9,500 lineal feet*)
- Item Number 6a Beach Remediation Method 1 (Mixing) (1,500 cubic yards*)
- Item Number 6b Beach Remediation Method 2 (Placement Below MLW) (1,500 cubic yards*)

*Estimated Quantity